

15/EN904/036
 500L
 Elect/Elect

Bill of Engineering measurement & evaluation

Description of Work	Work Scope			Project Cost	
	Document Type	No of Document	Man-hrs	Rate/hr	Total cost of the Project
1 Conversion of critical documents to native form of (AutoCAD), MS office application, etc)	PEFS	203	6,208	20 Estimate	At 1,788 x 30,840 hr
	cause & effect forms	6	364	1,788 Per hr	(40% of 77,100) =
	PSFS	-	0		At 55,000 million
	PSMB	7	75		(\$367,000)/yr
② Upgrade documents in accordance with best Practices (D&P, BS, etc)				As per HR MPC rate for CA) operator-man (allowance, overhead profit inclusive)	
③ Reconcile revisions Update As-Built, SSP PSSB etc		3000 Total man hrs to go		Cost	
④ Technically split generic documents to individual LNG trains & systems			77,100 man hrs	At 55,000 (\$367,000)	Duration = 1 yr